STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 24/ 04
10- 4A0004

10- TUO- 120- R44. 8/ RO. O

BI' D SUMMARY

I'N TUOLUWMNE COUNTY NEAR BUCK

MEADONS AT THE BI G CAK SI DEHI LL
VI ADUCT

RESURFACE BRI DGE DECK

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 25/ 04
CONTRACT CCDE 'B
26 CONTRACT | TEMS

FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 7 FUND TOTAL HA21 725, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 653, 000. 00 AMOUNT UNDER 215, 713. 00 PERCENT UNDER EST 33. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 437, 287. 00 2 TRUESDELL CORPORATI ON OF 602 437-1711 CC PREF CLAlI MED
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHOENI X AZ 85040
2 528, 752. 00 3 AMERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST CQOAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
3 558, 351. 10 1 DEBRU N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED

P O BOX 1355
FRENCH CAMP CA 95231

00818674
FAX 209 983-1145 BID I S OVER SBP

PREFERENCE LI M TS

3. 0%



10- 4A0004
10- TUO- 120
03/ 24/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 25/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADVANCED SAFETY PRODUCTS
FALLBROOK CA

ANRAK
SACRAMENTO CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LCDI CA

GEORCE REED
SONCRA CA

GLOBAL ENVI RONMENTAL
FQUNTAI' N VALLEY CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

NELSON | NDUSTRI AL
OKLAHOVA CI TY K

PORTABLE CHANGEABLE MESSAGE SI GN

M LLI NG AND PAVI NG

REMOVAL

STRI PI NG

TRAFFI C CONTROL

ASPHALT

WATER PCLLUTI ON CONTRCL PLAN

TEMPORARY S| GNAL

CLEAN DECKS



10- 4A0004
10- TUO- 120
03/ 24/ 04

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PAGE 3
03/ 25/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE
RANCHO CCRDOVA CA

ENVI RO SURVEY
SAN FRANCI SCO CA

FARWEST SAFETY
LCDI CA

GEORCGE REED
SONCRA CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ASBESTCS WORK

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LCDI CA

GEORCE REED | NC
SONCRA CA

GLOBAL ENVI RONMENTAL NETWORK
FQUNTAI' N VALLEY CA

MORI SCLI  CONSTRUCTI ON | NC
LI VERMORE CA
CONTI NUED ON NEXT PAGE

STRI PI NG

I TEMS 3, 7, 11 AND 12 ( PARTI AL)

ASPHALT CONCRETE

I TEMS 1 AND 19

TEMPORARY SI GNAL SYSTEM



10- 4A0004 Bl D245

10- TUO- 120 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 24/ 04 03/ 25/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TAKAKO TRAFFI C TRAFFI C CONTROL
MOUNTAI N RANCH CA



10- 4A0004 Bl D245

10- TUO- 120 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 24/ 04 03/ 25/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 500. 00* 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 3, 000. 00* 3, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 030 9.50 9, 785. 00
6 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) Vi 2.2 150. 00 330. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 30 25. 00 750. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 38 6. 00 228. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 58, 000. 00* 58, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 3, 600. 00* 3, 600. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 430 51. 00 21, 930. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 120. 00 5, 280. 00
13 049613 REMOVE POLYESTER CONCRETE DECK MR 1, 268 72.00 91, 296. 00
SURFACE
14 032380 ASBESTCS SURVEY LS LUVP SUM 3, 000. 00* 3, 000. 00
15 032381 ASBESTOS HEALTH & SAFETY PLAN LS LUVP SUM 3, 000. 00* 3, 000. 00
16 (S) 032382 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 520 4.00 2, 080. 00
(WH TE)
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 240 15. 00 3, 600. 00
18 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1, 268 6. 00 7, 608. 00
19 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 36 540. 00 19, 440. 00
21 511118 CLEAN EXPANSI ON JOI NT M 20 35. 00 700. 00
22 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 76 1, 250. 00 95, 000. 00
23 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1, 268 62. 50 79, 250. 00
24 519144 JO NT SEAL (MR 50 M 20 185. 00 3, 700. 00
25 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 780 4.50 3, 510. 00
( SPRAYABLE)
26 999990 MOBI LI ZATI ON LS LUVP SUM 18, 200. 00* 18, 200. 00

TOTAL 437, 287. 00



10- 4A0004 Bl D245

10- TUO- 120 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 24/ 04 03/ 25/ 04
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00
2 1, 000. 00* 1000. 00 3, 500. 00* 3500. 00
3 2, 000. 00* 2000. 00 1, 800. 00* 1800. 00
4 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00
5 8. 00 8240. 00 8.25 8497. 50
6 110. 00 242.00 150. 00 330. 00
7 20. 00 600. 00 30. 00 900. 00
8 5. 00 190. 00 10. 00 380. 00
9 50, 000. 00* 50000. 00 60, 500. 00* 60500. 00
10 8, 000. 00* 8000. 00 10, 000. 00* 10000. 00
11 65. 00 27950. 00 47.50 20425. 00
12 150. 00 6600. 00 110. 00 4840. 00
13 75. 00 95100. 00 74.95 95036. 60
14 5, 000. 00* 5000. 00 25, 000. 00* 25000. 00
15 3, 000. 00* 3000. 00 35, 000. 00* 35000. 00
16 3.50 1820. 00 3. 60 1872. 00
17 45. 00 10800. 00 31.25 7500. 00
18 3.00 3804. 00 2.50 3170. 00
19 1, 500. 00* 1500. 00 4, 000. 00* 4000. 00
20 400. 00 14400. 00 500. 00 18000. 00
21 100. 00 2000. 00 40. 00 800. 00
22 2, 000. 00 152000. 00 1, 300. 00 98800. 00
23 57. 00 72276. 00 35.00 44380. 00
24 175. 00 3500. 00 200. 00 4000. 00
25 3.50 2730. 00 4.00 3120. 00
26 50, 000. 00* 50000. 00 85, 000. 00* 85000. 00
TOT 528, 752. 00 558, 351. 10



